



**ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA  
COMISSÃO EXECUTIVA**

1º Andar Edifício de Caicoli, Av. Mártires da Pátria, Dili, Timor-Leste



**Intent to Award**  
**13 November 2024**

In accordance with article 65, of Decree Law 22/2022 of the Procurement Legal Regime, the Eletricidade the Timor-Leste, Empresa Pública (EDTL, E.P.) would like to announce its intent to award the following contract:

Bid. No	Project Name	Project ID	Winning Bidders	Contract Amount (USD\$)
3	SELECTION OF SUPERVISION CONSULTANT FOR ENGINEERING, PROCUREMENT & CONSTRUCTION (EPC) OF NEW COMORO 150 KV/20 KV SUBSTATION AND TRANSMISSION LINE AT COMORO, DILI	OCB/0084/EDTL-EP-2024	PT. CIRIAJASA ENGINEERING CONSULTANTS IN SUB-CONSULTANT WITH LITUTO98 UNIPessoal, LDA	1,646,656.00

Pursuant to paragraph (11) of Article 65 of the Procurement Legal Regime, any protest/claims must be submitted, in writing, to the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) within ten (10) days from the posting date of this tender result.



**Dr. Paulo da Silva**

President of Executive Commission, EDTL, E.P



**EVALUATION REPORT**

**SELECTION OF SUPERVISION CONSULTANT FOR ENGINEERING,  
PROCUREMENT & CONSTRUCTION (EPC) OF NEW COMORO 150 KV/20 KV  
SUBSTATION AND TRANSMISSION LINE AT COMORO, DILI  
OCB/0084/EDTL-EP-2024**

**1. Tender Information**

Tender ID No.:	OCB/0084/EDTL-EP-2024
Mode of Procurement:	Open Competitive Bidding
Date of Issuance of RFP Document:	10 <sup>th</sup> of May 2024 issuance of RFP document to 14 interested firms
Date of Pre-Proposal Conference:	27 <sup>th</sup> of May 2024, 10:00 Timor-Leste Time
Addenda Issued:	One (1) addendum was issued, regarding the information below: Addendum No. 1: Part II, Section 6 Conditions of Contract and Contract Forms
Technical Proposals Submission 21 <sup>st</sup> of June 2024	Six (6) firm submitted their proposals on time. The six (6) bids received in time.
Technical Proposal Opening Date and Time:	21 <sup>st</sup> of June 2024, immediately after the closing of the proposal submission
Number of Firm Received:	Six (6) proposals
Name of Firm:	1. Fase-Estudios e Projectos S.A., R.P. 2. PT. Prima Layanan Enjiniring 3. PT. Ciriajasa Engineering Cosultants in Sub-Consultant with Lituto98 Unipessoal, Lda 4. PT. Rekaya Engineering 5. PT. Hasfarm Dian Konsultan in Joint Venture with PT. Astri Arena and Hilobadi Unipessoal, Lda 6. JV Global Citra Tama – Citra Diecona

**2. Result of Technical Evaluation**

**a. Preliminary Evaluation of Technical Proposals**

Three (3) out of the six (6) submitted proposals were passed the preliminary examination of technical proposal.

Following are the firms failed in the preliminary examination of the technical proposals:

<b>Firm No.</b>	<b>Name of Firm</b>	<b>Remarks</b>
1	Fase Estudos e Projetos S.A., R.P.	The firm has been disqualified from the evaluation process due to the firm did not purchase the RFP Document and is not registered in the distribution of RFP document list.
4	PT. Rekayasa Engineering	The firm was failed in the preliminary examination of technical proposals due to its Letter of Technical Proposals Submission Form is not in original. The submission letters shall submit original as per ITC 17.2 and 17.4 of RFP Document.
6	JV Global Citra Tama – Citra Diecona	The firm was disqualified in the preliminary examination of technical proposals as a consequence of the lead firm PT. Global Citra Tama is having a license in Timor-Leste, but focusing in Civil works of roads and building

**b. Detail Technical Bid Evaluation.**

<b>Firm No.</b>	<b>Firm Name</b>	<b>Technical Score</b>	<b>Passed</b>	<b>Ranking</b>
2	PT. Prima Layanan Nasional Enjiniring	<b>55.42</b>	<b>Fail</b>	<b>Fail</b>
3	PT. Ciriayasa Engineering Consultants in Sub-Consultant with Lituto98 Unipessoal, Lda	<b>91.66</b>	<b>Pass</b>	<b>1<sup>st</sup></b>
5	PT. Hasfarm Dian Konsultan in Joint Venture with PT. Astri Arena & Hilobadi Unipessoal, Lda	<b>57.58</b>	<b>Fail</b>	<b>Fail</b>

Firm no. 2 was failed in the detail technical proposals evaluation on account of seven (7) proposed key expert's CVs are not in the required format. Therefore, the experts were disqualified based on Section 2 Instruction to Consultants and Data Sheet, F. Disqualification of an Expert, item no. 3.

Furthermore, the firm no. 5 failed in the detail technical proposals evaluation as a consequent of firm does not have any similar experiences in the required services in the last ten (10) years.

**3. Evaluation Price Proposal and Price Score**

The contract for this assignment is a Lump Sum contract and as indicated in RFP, Section 2, ITC 23.2, the consultant is deemed to have included all prices in the Financial Proposal and addendum no. 1 issued on 08 June 2024.

So, neither arithmetical correction nor price adjustment shall be made. The total price specified in the Financial Proposal (Form Fin – 1) shall be considered as the offered price.

No	Consultants Name	Price as Read Out (US\$)	Price Score
3	PT. Ciriajasa Engineering Consultants in Sub-Consultant with Lituto98 Unipessoal, Lda	1,646,656.00	100

#### 4. Financial Proposal and Maximum Budget

The maximum budget for this assignment as per engineering estimate's approved estimate is US\$ 1,699,564.00 (inclusive of taxes). Any financial proposals exceed the maximum budget shall be considered non-responsive and rejected. As shown in below table, price proposal of the lone qualified firm as read out were not higher than the maximum budget.

No	Consultants Name	Offered Price in Form Fin-1 (US\$)	Within Maximum Budget
3	PT. Ciriajasa Engineering Consultants in Sub-Consultant with Lituto98 Unipessoal, Lda	1,646,656.00	Yes

#### 5. Combined Score and Final Ranking

Computation of Combined Score and Financial Ranking					
No.	Bidder Name	Technical Score (T)	Financial Score (F)	Combined Score=(0.80*T+0.20*F)	Final Ranking
		100	100	100	
3	PT. Ciriajasa Engineering Consultants in Sub-Consultant with Lituto98 Unipessoal, Lda	91.66	100	93.33	1

#### 6. Recommendations

In view of the above, PT. Ciriajasa Engineering Consultants in Sub-Consultant with Lituto98 Unipessoal, Lda being responsive and lone qualified firm. Therefore, it was recommended that the **Selection of Supervision Consultant for Engineering, Procurement & Construction (EPC) Of New Comoro 150 Kv/20 Kv Substation and Transmission Line at Comoro, Dili** with contract value US\$ 1,646,656.00 (One Million Six Hundred Forty-Six Thousand and Six Hundred Fifty-Six United States Dollars) inclusive of all taxes.

#### Bid Evaluation Committee:

  
Eng. Egidio N. S. Soares  
 President of Committee

  
Eng. Gilberto C. de Jesus  
 Substitute of President

  
Eng. Estanislau Soares  
 Member