



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA
COMISSÃO EXECUTIVA

1º Andar Edifício de Caicoli, Av. Mártires da Pátria, Dili, Timor-Leste



Intent to Award

15 September 2026

In accordance with article 82 (2), of Decree Law no.1/2025 of 8 January, as amended by Decree Law no.25/2025 of 13 August, which approves the Procurement and Public Contracts Code (PPCC), *the Eletricidade the Timor-Leste, Empresa Pública (EDTL, E.P.)* would like to announce the award of the following contracts which were approved by the Employer:

Anúnsiu ba Manan Nain

15 Setembru 2026

Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) Haktuir Artigo 82º (2), Decreto-Lei 1/2025 lora 8 Janeiro no, ho mudansa husi Dekretu-Lei no.25/2025 iha 13 Agustu, ne'ebé aprova Kódigu Aprovisionamentu no Kontratu Públiku (KAKP), ható'o notifikasaun ba manan nain ne'ebé aprova husi Empregador:

No. Konk.	Naran Projeitu	ID projeitu	Konkorrente Selesionadu	Total Motante (US\$)
1	Supply, Construction and Installation of new Medium Voltage Line, Transformer, Low Voltage line in Aldeia Halik, Suco Beco, Covalima District	SSS/0086/EDTL-EP-2026	Royal Rest Unipessoal Lda	US\$ 148,553.89 (inklui impostu sira hotu)

Pursuant to Article 138 of Decree Law no.1/2025 of 8 January, all protest/complaint will be addressed.

Tuir Artigu 138 Dekretu nº1/2025 8 Janeru, Protestu/Reklamasau hotu-hotu sei atende ho diak.

DR. Paulo da Silva

Presidente Komisaun Ezekutiva, EDTL,E.P.



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA, EDTL, E.P.



GABINETE DO PRESIDENTE DA COMISSÃO EXECUTIVA
1.º Andar, Edifício de Caicoli, Av. Mártires da Pátria, Díli, Timor-Leste

DESIZAUN AJUDIKASAUN APROVADU

Haktuir artigu 15.º, paragrafo no. 2, a) estatutu EDTL, E.P, estabelecidu husi Decreto-Lei no. 29/2020, 22 Julho.

Kontratu	Numeru Pakote	Manan Nain	Valor (US\$)
Supply, Construction and Installation of new Medium Voltage Line, Transformer, Low Voltage line in Aldeia Halik, Suco Beco, Covalima District	SSS/0086/EDTL, E.P-2026	Royal Rest Unipessoal Lda	148,553.89

Dili, 15 September 2026

Approved by:

Dr. Paulo da Silva

President of the Executive Commission of EDTL, E.P.