



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA
COMISSÃO EXECUTIVA

1º Andar Edifício de Caicoli, Av. Mártires da Pátria, Dili, Timor-Leste



Intent to Award

9 April 2026

In accordance with article 65, of Decree Law 22/2022 of the Procurement Legal Regime, the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) would like to announce its intent to award the following contract:

Anúnsiu ba Manan Nain

9 Abril 2026


Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) liu husi Artigo 65º, Decreto-Lei 22/2022, husi Regime Jurídico do Aproveitamento, hato'o notifikasaun ba manan nain:

Bid. No	Project Name	Project Number	Winning Bidder	Contract Amount (US\$)
2	Estensaun Linha BT e Baixadas Liquecidas, Aibutihun Bairro Bermahui, Dailor Lutahautoho, Munisipiu Aileu	OCB/0071/EDTL, E.P-2025	Wainoforas55 Unipessoal Lda JV Zecholy Unipessoal Lda	134,006.00

We further inform that this Intent to Award is based on the Evaluation Committee's decision taking into account the combined technical ratio (60%) and price ratio (40%). Evaluation of the proposal submitted by the firm is as follows:

Pursuant to paragraph (11) of Article 65 of the Procurement Legal Regime, any protest/claims must be submitted, in writing, to the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) within 10 days from the posting date of this tender result.

Maibe informa mós katak, haktuir ba alínia (11), artigo 65º husi Regime Jurídico de Aproveitamento, ba kualker reklamasaun bele apresenta liu husi karta reklamasaun mai iha Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) iha prazu loron 10 (sanulu) konta husi publikasaun husi rezultadu ida ne,e.


Dr. Paulo da Silva
President of Executive Commission, EDTL, E.P.



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA, EDTL, E.P.



GABINETE DO PRESIDENTE DA COMISSÃO EXECUTIVA
1.º Andar, Edifício de Caicoli, Av. Mártires da Pátria, Díli, Timor-Leste

APROVASAUN BA ADJUDIKASAUN

According to article 15.º, no. 2, a) of EDTL's by laws established by Decree Law no. 29/2020, 22 July.

Baze husi artigu 15, no. 2 alinha (a) husi regulamentu EDTL-EP ne'ebé hatuur iha Lei No. 29/2020, loron 22 fulan Jullu.

Nu. Projetu	Deskrisaun	Kontraktor	Durasaun kontratu (fulan)	Valor kontratu (US\$)
OCB/0071/EDTL, E.P-2025	Estensaun Linha BT e Baixadas Liquici, Aibutihun Bairo Bermahui, Dailor Lutahautoho, Munisipiu Aileu	Wainoforas55 Unipessoal Lda JV Zecholy Unipessoal Lda	Fulan ualu (8)	134,006.00

Dili, 9 Abril 2026

Aprova husi:


Dr. Paulo da Silva

Prezidente Komisaun Ezekutivu EDTL, E.P.