



ELECTRICIDADE DE TIMOR LESTE, EMPRESA, PUBLICA, ECTL,E.P
COMISSÃO EXECUTIVA

1º Andar, Edifício Caicoli, Av. Mártires da Pátria Caicoli-Dili Timor Leste



Date: 25 March 2026

ANNULMENT OF BIDDING

Through this Publication ECTL, EP would like to inform to public, that the “*Pakote Timor Naroman*” as listed in the following table will be cancelled:

Liu husi publikasaun ida ne’e ECTL, E.P. atu informa ba públiku katak sei anula / kansela pakote Timor Naroman sira hanesan sita iha tabela tuir mai ne’e:

Nu	Naran Projeitu	Nu. Projeitu
1	Extensaun Linha MT, BT, Postu Transformador e Baixadas Laberlaka, Lebukailiti Garina Kadirihei Vatuvou, Munisipio Liquica	OCB/0086/ECTL-EP-2025
2	Extensaun Linha BT E Baixadas Maubo A, Maubo B, Lisa Iku Vatuvou, Munisipio Liquica	OCB/0087/ECTL-EP-2025
3	Extensaun Linha MT, BT, Transformador e Baixadas Pajahara, Mauvedara, Tamoro Moru, Maena II, Moru, Munisipio Lautem	OCB/0114/ECTL-EP-2025
4	Extensaun Linha MT, BT, Transformador e Baixada Bauguia – Bahatata, Neolidae, Bairro Defabuti, Abagia, Saelari, Borukailia, Kutumutu, Munisipiu Baucau	OCB/0123/ECTL-EP-2025

The ECTL, E.P. really apologizes for any inconvenience this might have caused.

ECTL, E.P. hakarak hatu’o deskulpa ba inkonveniente nebe’e maka akontese.

Sincerely yours,


Dr. Paulo da Silva

President of Executive Commissioner, ECTL, E.P.