



**FORNESIMENTU SERBISU FINALIZASAUN EDIFISIU PRE-FAB COBE HOUSE IHA
FOMENTU. DILI.**

ADDENDUM NU.1

04 Dezembro 2025

RFQ/0136/EDTL-EP-2025

Addendum neé fo sai atu amenda ba data submisaun iha dokumentu konkursu RFQ

Parte Dokumentu Konkursu	Haktuir Dokumentu konkursu RFQ original	Haktuir Adendum Nu. 1 ida ne'e
Sesaun I Instrusaun ba Lisitasaun iha Nu 8. Submisaun Kotasaun	a. Loron ikus ba submisaun: 10 Dezemburu 2025, Óras 10.00 (OTL) b. Fatin Submisaun: Enderesu: Divisaun Aprovizionamentu EDTL, E.P, Edificiu Central de Caicoli, Avenida Mártires da Pátria, Dili, Timor- Leste.	a. Loron ikus ba submisaun: 18 Dezemburu 2025, Óras 10.00 (OTL) b. Fatin Submisaun: Enderesu: Divisaun Aprovizionamentu EDTL, E.P, Edificiu Central de Caicoli, Avenida Mártires da Pátria, Dili, Timor-Leste.


Sr. Julio de Jesus Goncalves
Komissário Ezekutivu Servisu Corporativos EDTL,E.P.

