



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA
COMISSÃO EXECUTIVA

1º Andar Edifício de Caicoli, Av. Mártires da Pátria, Dili, Timor-Leste



Intent to Award
1 September 2025

In accordance with article 65, of Decree Law 22/2022 of the Procurement Legal Regime, the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) would like to announce its intent to award the following contract:

Anúnsiu ba Manan Nain
1 Setembru 2025

Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) liu husi Artigo 65º, Decreto-Lei 22/2022, husi Regime Jurídico do Aprovisionamento, anunciu notifikasaun ba manan nain:

<i>Bid No.</i>	<i>Project Name</i>	<i>Project Number</i>	<i>Winning Bidder</i>	<i>Contract Amount (US\$)</i>
1	FORNESIMENTU SINAIS (WARNING SIGNS) MAI EDTL, E.P.	RFQ/0058/EDTL-EP-2025	Almabethrand0803, Unipessoal Lda in JV with Jolaiferdes92 Unipessoal, Lda	84,425.00

Informa mos katak anunsiau kona-ba Intensaun ba manan nain ida-ne'e bazeia ba Avaliasaun no desizaun juri ne'ebé foti iha avaliasaun katak oferta ki'ik liu no sitasaun substansiál.

Pursuant to paragraph (11) of Article 65 of the Procurement Legal Regime, any protest/claims must be submitted, in writing, to the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) within 10 working days from the posting date of this tender result.

Haktuir ba alínia (11), artigo 65º husi Regime Jurídico de Aprovisionamento, ba kualker reklamasaun bele apresenta liu husi karta reklamasaun mai iha Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) iha prazu loron 10 (sanulu) uteis konta husi publikasaun rezultadu ida ne,e.

Atenciosamente


Dr. Paulo da Silva

Prezidente Komisaun Ezekutiva, EDTL, E.P.





ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA, EDTL, E.P.



GABINETE DO PRESIDENTE DA COMISSÃO EXECUTIVA
1.º Andar, Edifício de Caicoli, Av. Mártires da Pátria, Díli, Timor-Leste

ADJUDICATION APPROVAL

According to article 15.º, no. 2, a) of EDTL's by laws established by Decree Law no. 29/2020, 22 July.

Contract No.	Contract Adjudication	Winning Contractor	Duration of Contract	Contract Amount (US\$)
RFQ/0058/EDTL-EP-2025	<i>Fornesimentu Sinais (Warning Signs)</i> <i>Mai Edtl, E.P</i>	Almabethrand0803, Unipessoal Lda in JV with Jolaiferdes92 Unipessoal, Lda	2 months	84,425.00

Dili, 1 September 2025

Approved by:




Dr. Paulo da Silva

President of the Executive Commission of EDTL, E.P.