



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA
COMISSÃO EXECUTIVA

1º Andar Edifício de Caicoli, Av. Mártires da Pátria, Dili, Timor-Leste



Intent to Award

5 May 2025

In accordance with article 65, of Decree Law 22/2022 of the Procurement Legal Regime, the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) would like to announce its intent to award the following contract:

Anúnsiu ba Manan Nain

5 Maio 2025

Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) liu husi Artigo 65º, Decreto-Lei 22/2022, husi Regime Jurídico do Aprovisionamento, hato'o notifikasaun ba manan nain:

Bid. No	Project Name	Project Number	Winning Bidder	Contract Amount (US\$)
2	Integrated Operation and Maintenance of Hera and Betano Diesel Power Plant	OCB/0003/EDTL-EP-2025	PT. Wartsila Indonesia	USD 49,658,594.00 inclusive of all taxes (For 3 years)

We further inform that this Intent to Award is based on the Evaluation Committee's decision taking into account the combined technical ratio (70%) and Price ratio (30%). Evaluation of the proposal submitted by the firm is as follows:

Bid No.	Name of Bidders	Evaluated / Corrected Bid Price (USD)	Technical Score (T)	Price Score (P)	Combined Score (0.70*T+0.30*P)	Final Ranking
			100	100		
2	PT. Wartsila Indonesia	49,658,594.00	91.30	100	93.91	1º

Pursuant to paragraph (11) of Article 65 of the Procurement Legal Regime, any protest/claims must be submitted, in writing, to the Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) within 10 days from the posting date of this tender result.

Maibe informa mós katak, haktuir ba alínia (11), artigo 65º husi Regime Jurídico de Aprovisionamento, ba kualker reklamasaun bele apresenta liu husi karta reklamasaun mai iha Eletricidade de Timor-Leste, Empresa Pública (EDTL, E.P.) iha prazu loron 10 (sanulu) konta husi publikasaun husi rezultadu ida ne,e.

Dr. Paulo da Silva

President of Executive Commission, EDTL, E.P.



ELETRICIDADE DE TIMOR-LESTE, EMPRESA PÚBLICA, EDTL, E.P.



GABINETE DO PRESIDENTE DA COMISSÃO EXECUTIVA
1.º Andar, Edifício de Caicoli, Av. Mártires da Pátria, Díli, Timor-Leste

APROVASAUN AJUDIKASAUN

Haktuir artigu 15.º, no. 2, a) husi EDTL nian husi lei sira ne'ebé estabelese husi Dekretu Lei
no. 29/2020, 22 Jullu.

Nu. Contrato	Ajudikasaun Kontratu	Manan Nain	Durasaun kontratu	Presu Kontratu (US\$)
OCB/0003/EDTL-EP-2025	Integrated Operation and Maintenance of Hera and Betano Diesel Power Plant	PT. Wartsila Indonesia	Tinan Tolu	USD 49,658,594.00 inclui imposto hotu hotu

Dili, 5 Maio 2025

Aprova husi:

Dr. Paulo da Silva

Presidente Comisaun Ezekutiwa, EDTL-EP