



**DESIGN, SUPPLY, CIVIL WORKS, INSTALLATIONS, COMMISSIONING, TESTING OF 40 MVA X 3 =120 MVA TRANSFORMER (ENGINEERING PROCUREMENT AND CONSTRUCTION (EPC)) AT COMORO SUBSTATION DILI, TIMOR-LESTE
OCB/0066/EDTL-EP-2024**

Addendum No.1

07 June 2024

This Addendum No.1 is issued to amend certain items in the Bidding Document for above cited contract in accordance with ITC 8 of the Bidding Document.

Part of the RFP Document	As per Original Bidding Document	As Per this Addendum No. 1
PART III – Substation Page 10 of 24	BILL OF QUANTITY ELECTROMECHANICAL WORKS 150 kV COMORO SUBSTATION - HYBRID TYPE Column 15.1.3 Spare Part and Tools Mandatory	BILL OF QUANTITY ELECTROMECHANICAL WORKS 150 kV COMORO SUBSTATION - HYBRID TYPE <u>15.1.3 Spare Part and Tools Mandatory – this column should be deleted</u>



Dr. Paulo da Silva

President Executive Commission EDTL, E.P.